
(August 7, 2006) 1 
Section 1-08.9 is supplemented with the following: 2 
 3 

Delayed completion of *** $$1$$ *** will result in impacts to the traveling public, 4 
increase fuel consumption, increase vehicle operating costs, increase pollution, and 5 
cause other inconveniences and harm far in excess of those resulting from delay of 6 
most projects. 7 
 8 
Accordingly, the Contractor agrees: 9 
 10 

1. To pay *** $$2$$ *** liquidated damages per *** $$3$$ *** for each *** $$4$$ 11 
*** prorated to the nearest *** $$5$$ *** that the work is not completed as 12 
specified in *** $$6$$ ***. 13 

 14 
2. To authorize the Engineer to deduct these liquidated damages from any money 15 

due or coming due the Contractor. 16 


